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Agreements") to Tri-Met
Administration (UMTA). Doth Tri-Npt and City aefcn*
outdoor recreation and mass transportation objectives that apply
to uses on the Square.
4. Under an agreement between PDC and Tri-Met dated
December 23, 1981, PDC provided the services of Designer in
completing a study to assist Tri-Met in determining the
feasibility of locating the Customer Assistance Office and
related improvements on the lower leval of the Square.
5. After reviewing the conclusions of the study, Tri-Met
determined locating its Customer Assistance Office and related
improvements on the Square is feasible and applied for a capital
grant from UMTA to assist in paying the cost of making certain
transit related improvements.
6. The City and Tri-Met have determined that the Customer
Assistance Office and related improvements on the Square can be
constructed in the most cost effective and timely manner by being
constructed concurrently with other elements of the Square and
that the City, through PDC, and Tri-Met, utilizing UMTA grant
funds, should jointly participate in the project construction.
II. AGREEMENTS
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A. Outdoor Recreation Requirements. Zn the Tri~M<it ure of
the Square provided for herein, Tri-Met agrees tot
1. dispense information to the public about public mass
transit access to City parks and other regional outdoor
recreation facilities; and
2. not change the uses set forth in Article II.,C. of this
agreement or assign its interest under this agreement to another
party except with prior City approval which is subject to outdoor
recreation requirements as interpreted by the Oregon Department
of Transportation, Parks and Recreation Division, and National
Park Service, U.S. Department of Interior.
B. Improvements.
1. The Project. r?hrs Project consists oZ designing and
constructing the Square in accordance with the Plaza Level Plan
and Lower Level Plan attached as Exhibit 'A1, subject to minor
design changes during construction. The City, except as provided
for in Article I of this Agreement, through PDC, shall be
responsible for constructing the Project and shall at all times
operate and maintain the Project in the manner and according to
the standards set forth in the Agreement dated July 11, 1975
-3-
between the Department of Transportation, Highway Diviii^i
and Recreation Branch and the City of Portland (LfiWCF Grant
Agreement) and the terras and conditions of the UMTA Grant
Agreements with Tri-Met. For the purposes of this Agreement, the
project is divided into three parts which are:
a. Lower Level Improvements. The Lower Level Improvements
consisting of finishes and other improvements on the Lower Level
of the Square within the Tri-Met Customer Assistance Office,
Lobby and Exit Corridor and Road Supervisor's Office as set forth
in the Lower Level Floor Plan and Outline Specifications attached
as Exhibit 'B1.
b. Lower Level Enclosure. The Lower Level Enclosure
consisting of demolition, excavation, footings, walls, columns,
beams, slabs, waterproof membrane, caulking, exterior doorways,
public restrooms, storage, sidewalk elevator, mechanical air
vents, mechanical and electrical systems and other improvements
in addition to the Lower Level Improvements required to enclose
and make the lower level functional for uses contemplated in this
Agreement.
c. Balance of the Square. The Balance of the Square
consisting of all other elements of the Square as set forth in
Exhibit "A1 not classified as Lower Level Improvements or Lower
-4-
Level Enclosure in this paragraph including any teltf TmmUmT,
exercised a t the time of award.
2. PDC. PDCr as the agent of the City, will carry out the
City's responsibilities in designing arid constructing the
Project. PDC will contract with Designer to provide design
services for the Project. PDC will competitively bid and award a
Construction Contract to a single General Contractor (Contractor)
for constructing the Project. PDC will provide staff and
consultants to administer contracts for designing and
constructing the Project.
3* Review. Construction Documents pertaining to the Lower
Level Improvements and final estimates of the construction costs
of the Project, Lower Level Improvements and Lower Level
Enclosure as required for computing compensation in Article
II.,E. will be subject to a formal review by and written
authorization from Tri-Me* p^lor to City issuinc dosumeats
pertainig to the Lower Level Improvements for bids.
4. Changes in Work. Any changes in the portions of the
Work or Construction Documents pertaining to the Lower Level
Improvements made after Tri-Met approval required in Article
II.,B.,3. shall be subject to prior written approval from
Tri-Met. Tri-Met shall respond to all such changes within 5
-5-
working days of receipt, f | g p p | | | | ^ P ^ p ^ ^ ^ ^
unreasonably withheld or d«n|$i. • ^ ^ I ^ ^ ^ ^ ^ S ^ ^ :
harmless for any damages or costs due to a contractor when
Tri-Met falls to respond to a proposed change within the
specified time or when it has been determined that Trv-Met
unreasonably withheld or denied approval of a proposed change,
5. Project Representatives. Tri-Met and City shall each
appoint a Project Representative authorized to act on behalf of
their respective agencies. Project Representatives shall meet
from tine to time with other project participants to review and
make decisions necessary to the timely completion of Construction
Documents and the construction work. All communications between
the two agencies on the subject of the Project shall be directed
through the Project Representatives and shall be in writing or
memorialized at a later time.
6. Access. City shall allow the Tri-Met Project
Representative and other Tri-Met personnel directly associated
with this Project access to the site to observe the work during
construction. During these visits, Tri-Met shall not give
instructions to the Contractor.
7. Substantial Completion. The date of Substantial
Completion of the work is defined as the date when the work is
• * • '
Efficiently complete in ' ae&af <3ane^
Documents, so that the work or designated1 portiori":-|$i|$^
occupied or utilized for the use for which it is intended. Vnk
date of Substantial Completion for the Lower Level Improvements
shall be established in a Certificate of Substantial Completion
approved and signed by representatives of PDC, Tri-Met,
Contractor and Designer.
8. Schedule. Lower Level Improvements shall be Substantially
Complete, ready for Tri-Met occupancy no later than January 31, 1984,
subject to adjustments for unanticipated conditions during construc-
tion except as provided for in Article II.,B.,9. and .10. In the
event that the City, without reason, decided not to complete
construction of the Project, all money paid by Tri-Met pursuant
to the Agreement shall be refunded within (60) days of that decision.
9. Delays. For the purpose of the provisions of this
Agreement, the City shall not be considered in breach of or in
default of its obligations, or in any way liable, with respect
to the Cicy's responsibilities for completion of construction of
the improvements, or progress in respect thereto, in the event of
delays to the contractor, any subcontractor to the project with-
out the City's fault or negligence, including, but not limited
to, claims related to design which claims are attributable to
actions by PDC, Designer or Tri-Met. In the event of the
occurrence of any such delay, the time or times for performane
of the obligations of the City shall be extended for
-7-
•H.V.,>
the period of eugh delay and for euch additional til
" required because of impact to the construction because of the
delay.
10. Force Majeure. Foi the purpose of any of the
provisions of this Agreement, the City shall not be considered in
breach of or default in its obligations with respect to the
completion of construction of the improvements, or progress in
respect thereto, in the event of enforced delay in the
performance of such obligations due to unforeseeable causes
beyond its control and without its fault or negligence,
including, but not restricted to to, acts of God, or of the
public enemy, acts of the Government, acts of the other party,
fires, floods, epidemics, quarantine restrictions, strikes,
freight embargoes, and unusually severe weather or delays of
suppliers or subcontractors due to such causes; it being the
purpose and intent of this provision that in the event of the
occurrence of any such enforced delay, the time or times for
performance of the obligations of the City shall be extended for
the period of the enforced delay and such additional time as may
be required because of impact to the Project because of the
delay.
C. Use. After Substantial Completion of the Lower Level
Improvements, Tri-Met shall have the right to occupy and use
—R —
1. Customer Assistance Office. Tri-Met shall have the
exclusive use of approximately l,70Q sq.ft. of net floor area
within the Customer Assistance Office shown in Exhibit *B' for
the purpose of dispensing information to the public, selling
transit tickets, passes and other revenue instruments, and
providing space for lost and found, transit information computer
and related office activities.
2. Lobby and Exit Corridor, Tri-Met shall have the primary
right to use the approximately 300 sq.ft. within the Lobby adjacent
to the Customer Assistance Office shown in Exhibit 'Bf for permanent
and temporary displays and mechanical vending devices related to
fuctions within the Customer Assistance Office. Tri-Met will also
have the right to periodically- erect temporary displays within the
Lobby. Tri-Met and its patrons shall ve the right to use the Lobby and
Exit Corridor for access to and egress from the Customer Assistance
-9-
for mass transportation purposes subject to ruiies ond regulationa
consistent with this Agreement for operation of the Square
adopted by the .City with Tri-Met's participation. City
recognizes the mass transportation requirements and objectives
for the project andTjshall not fcake any action inconsistent with
this Agreement ©Jipjpri-Met' s Grant Agreements that will jeopardize
Tri-Met's use of the Square.
Office and Road Supervisor'» Office. The City shall m«lnl?ft|fl^fr
primary exterior entrance to the Lobby for handicapped
accessibility during all normal business hours. Tri-Met
temporary or permanent improvements, displays, devices or other
uses within the Lobby and Exit Corridor shall be subject to
design approval procedures, use schedules and other regulations
to be established by the City with Tri-Met1s participation.
3. Road Supervisor's Office. Tri-Met shall have the
exclusive use of approximately 220 sq. ft. of net floor area for
a Road Supervisor's Office shown in Exhibit 'B' for use by
Tri-Met road supervisors and security personnel.
4. Sign. Tri-Met, at its own expense, will have the right
to place an identifying sign on the plaza level of the Square.
Tri-Met's signs outside the Customer Assistance Office shall be
subject to City approval with regard to text, design, structure
and location for consistency with federal, state and local
requirements.
5. Sidewalk Elevator. Tri-Met will have the right to use
the sidewalk freight elevator for receiving supplies and
equipment required in the uses allowed in this Agreement*
-10-
in Article II.,C. of this Agreement without cost excepting
. . - 1 - *• •.
costs set forth in Articles II.E. and II.,G.,1. for a period of
40 years beginning on the date of Substantial Completion of the
Lover Level Improvements subject to termination provided for in
Article II.,1. The City shall give first right of refusal to
Tri-Met to renew its use agreement for the areas described in
Article II.,C. at the end of tha 40-year period under terms to
foe negotiated at that time.
E. Compensation.
1. In consideration of the improvements made by the City
described in Article II.,B.,I. and the use allowed by the City
under Article II.,C, Tri-Met shall pay the City an amount egual
to a prorated share of the cost of constructing the Lower Level
Enclosure and the full cost of constructing the Lower Level
Improvements as set forth in this Article.
2. Definitions. The following terms will be used in
computing payments provided for in this Article:
a. Estimated Project Cost. The Estimated Project Cost
shall egual the sum of cost estimate line items reviewed and
approved in advance of bidding as provided for in Article
-11-
1I.,B.,2. for constructing the Project including the Lower
Enclosure, the Lower Lev*1. Improvements and the Balance of th»
Square.
b. Bid Project Cost. The Bid Project Cost shall equal the
Lump Sum bid amount submitted by the successful bidder for the
Project including the Lower Level Enclosure, the Lower Level
Improvements and the Balance of the Square.
c. Estimated Improvement Costs. The Estimated Improvement
Costs shall be the sum of:
1) the estimated cost of the Lower Level Improvements; and
2) an amount bearing the same proportion to the estimated
cost of constructing the Lower Level Enclosure as the floor area
used by Tri-Met (2220 square feet) bears to the total lower level
commercial floor area (6280 square feet), or 35.4% of the
estimated cost of constructing the Lower Level Enclosure.
3. Payment. The Estimated Project Cost and the estimated
cost of constructing the Lower Level Enclosure and the Lower
Level Improvements shall be the basis for computing Tri-Met1s
payment to the City. The Payment shall be an amount bearing the
same proportion to the Bid Project Cost as the Estimated
-12-
Improvement Cost bears to the Eetimat«J Prpj*ct ^OBt> efltiftltW
to be 12.9% of the Bid Project Cost as set forth in Exhibit ' C ,
F. Payment Schedule. Tti-Met shall make the payments to
the City as required in Article II. ,E., as follows:
1. PDC Monthly Draw Down. Tri-Met shall, within ten days
of PDC awarding a contract for the Project, establish a separate
account in the state's Local Government Investments Pool that can
be drawn on by an authorized representative from PDC having
limited Power of Attorney for Tri-Met's percent of the Project's
actual cost during the month. Tri-Met shall maintain funds
sufficient to cover the estimated anticipated cost to be drawn on
each month by PDC. Expenditures exceeding $50,000 will be
submitted to Tri-Met on an individual basis.
2. Detailed Invoices. PDC is required to submit detailed
monthly invoices to Tri-Met: specifically describing the work
accomplished. In the event that a payment is not supported by
the detailed invoice, Tri-Met shall be given a credit on a
subsequent month's draw down/payment.
G. Utility and Maintenance Costs
1* City. City shall provide management and pay for
utilities and maintenance of the lower level. The City nay
assign this responsibility to a Non-profit Corporation.
2. Tri-Met. Tri-Met shall pay the City for the City's cost
for utilities and maintenance as followss
a. Electrical. 32.8% of monthly electrical energy costs
for heating, ventilating and air conditioning, lighting and other
purposes in the Lobby and Exit Corridor and public restrooms.
Tri-Met shall be responsible for the full cost of electrical
energy within the Customer Assistance Office and Road
Supervisor's Office and electrical energy costs for TrirMet
permanent and temporary displays and mechanical vending devices
in the Lobby, such costs payable directly to serving utility
company.
b. Water and Sewer. 20% of the monthly cost of overall
Square water and sewer charges.
Co Cleaning and Maintenance. 32.8% of the annual cost for
cleaning and maintaining lower level Lobby and Exit Corridor and
public restrooms. Tri-Met shall be responsible for and pay the
full cost of cleaning and maintenance within the Customer
Assistance Office and Road Supervisor's Office and required for
-14-
directly to the party performing cleaning
Tri-Met.
•Mii,
d. Insurance. Tri-Met shall provide its own Personal
Project, Fire and Injury insurance for those areas it uses under
this Agreement, as provided for in Article II.,C. Tri-Met shall
provide said insurance policy upon Substantial Completion of its
space under term and in an amount specified in Article K.
3. Payments.
a. Initial Payment. During the initial year of use,
Tri-Met shall pay the City the sum of $165 per month for
utilities and maintenance provided by the City under Article
b. Adjustments. At end of the first anniversary of
Substantial Completion of the Lower Level Improvements and each
anniversary thereafter, the monthly payment will be adjusted
based on any projected increase or decrease in the cost to the
City for utilities and maintenance provided by the City under
Article II.,G.,2. and any credit or deficit remaining from the
previous year.
- 1 5 -
H, UMTA Approval, This Agree***"* i.» '-effective r'-©n,
I
when written notification is received from UMTA approving an
capitol grant to fund 80% of Tri-Met*s obligations under Article
II.,E., provided that such notification is received prior to
September 3, 1982.
I. Termination
1. City may terminate this Agreement with no expense or
liability prior to issuing the Notice to Proceed to the
Contractor if adequate funds are not available for constructing
the Project.
2. City may terminate this Agreement at any point after
completion if required to do so by the National Park Service or
Oregon Department of Transportation, Parks and Recreation Branch,
under conditions of the L&WCF Grant Agreement. Upon termination.
City shall provide Tri-Met thirty (30) days notice of such
action. Tri-Met shall terminate the uses set forth in this
Agreement and vacate the premises within sixty (60) days of
receiving notics of such action. Within thirty (30) days of
Tri-Met1s termination of use and vacation, the City shall pay
Tri-Met the sum of:
-16-
a) the fair Market value of Tri^Met's improvements
described in Articles II.,B.,l,,a. and Exhibit 'B1, and Tri-Metfs
proportion of those improvements described in Article II.B.,l.,b.
and as actually paid for pursuant to Article II.,E.,2.,c.,2) at the
date of termination. Fair market value to be determined by an
independent appraisal. Instructions to the appraiser shall be
consistent with Tri-Met obligations to UMTA under OMB Circular
A102, Attachment N. Both the selection of and instructions to
the appraiser shall be mutually agreed upon by the City and Tri-Met,
and
b) the actual cost of moving personal property to another
location within the City of Portland.
3. The City may terminate this Agreement at any point after
completion by providing sixty C6QI days written notice to Tri-Met
and UMTA of such action in the event that Tri-Met fails to make
paymentsr fails to obtain City approval prior to any use change,
insolvency-, abandoiyr.&r.t ur other defaults under this Agreement,
Upon receipt of notice of termination, Tri-Met and/or UMTA shall
have 20 days to cure any- default. City- agrees to keep Tri-Met
improvements in mass transportation purposes so long as all defaults
are remedied and an equitable agreement can be reached with the
provider of mass transportation services in the City. In the event
an equitable agreement cannot be reached, neither party shall
have any further liability to the other under this Agreement,
-17-
4. Tri^Met may terminate this Agreement^i'-Ma^^um
completion of payments required in Article II.,E. In the event
of such termination, neither party shall have any further
liability to the other under this Agreement. Tri-Met will
provide the City with sixty (€0) days notice of such action.
J. Compliance with Law.
1. The parties hereto agree and understand that they will
comply with all applicable federal and btate statutes and
regulations, including, but not limited to: Title VI,Q.,S.,C.
Civil Rights Act; Title XVIII, U. S. C , Anti-Kickback Act? and
Office of Management & Budget Circular A-102, Department of
Transportation regulations and any applicable municipal codes.
2. City shall have the responsibility of providing any
relocation assistance and any such relocation shall be
accomplished pursuant to Titles II and III of the Uniform
Relocation Assistance and Real Property Policies Act of 1970.
3. The parties agree that the successful bidder shall be
determined by the City in accordance with state law and
Attachment O to Office of Management & Budget Circular A-102.
K. Liability.
-IB-
1. PDC. PDC shall be liable, hold the
harmless for and defend the City and 'Jtri-Met from claims or suits
for all Injuries to persons and property and for resulting
claims, liability, money paid in settlement, losses, costs,
attorneys' fees and other expenses, arising out of construction
of the Square or related to any other obligation of PDC relating
to the Square including the Customer Assistance Office
Improvements specified in Exhibit 'A*. PDC shall maintain public
liability and property damage insurance to protect the City and
Tri-Metr its Commissioners, Officers, Agents, and Employees from
claims for damage to property or personal injury, including
death, which may arise out of the design cr construction of the
Square. Such insurance shall provide coverage in sums of not
less than $300,000 for personal injury to each person and not
less than $300,000 for each occurrence. Insurance for
architectural, engineering and design liability in a sum of not
less than $300,000 to the extent of PDC negligence can be
provided by PDC on a "claims made" basis (in lieu of an
occurrence basis*. Any insurance provided shall be without
prejudice to coverage otherwise existing, and shall name, as
additional insureds, the City and Tri-Met, its Commissioners,
Officers, Employees or Agents and shall further include a
completed operations protection clause extending three (3) years
after all PDC's connection to the Square has been terminated.
-19-
Therefore, prior to termination or «Mi<seliitl*nf
writing must first be given to the Auditor of the City of
Portland. Such insurance shall be subject to approval by the
City Attorney on behalf of the City as to the adequacy of the .
protection, and proof of such insurance shall be provided to the
City prior to the City signing this Agreement.
2. City. City shall be liable for injuries to persons or
property arising out of its obligations under this Agreement.
Except as provided below, City shall hold Tri-Met harmless, in
sums of no more than the City's maximum liability under the Tort
Claims Act.
3. Tri-Met. Tri-Met shall be liable, hold the City
harmless for an defend the City from claims or suits for injuries
to persons and property and for resulting claims, liability,
money paid in settlement, losses, costs, attorneys1 fees and
other expenses, specifically resulting from Tri-Met's use of the
Square or some other action or failure to act by Tri-Met or one
of its employees or agents and for any costs due to the
contractor because Tri-Met has failed to carry out any of its
responsibilities under this Agreement.
Tri-Met shall maintain public liability and property damage
insurance to protect the City, its Commissioners, Officers,
-20-
Agents, and Employees from claims for dwn«9« to proplrfcy^M
personal injury, including death, which nay arise out of
Tri-Met's specific use of the Square or resulting from any act or
failure to act by Tri-Met or its employees or agents in
relationship to any portion of the Square. Such insurance shall
provide coverage in sums of not less than the amounts of maximum
City liability under State of Oregon statutes, but in no event
less than $300,000 for personal injury to each person, $300,000
for each occurrence. Such insurance shall be without prejudice
to coverage otherwise existing, and shall name, as additional
insureds, the City, its Commissioners, Officers, Employees or
Agents. Thereafter, prior to termination, notice in writing must
first be given to the Auditor of the Ciiy of Portland. Such
insurance shall be subject to approval by the City Attorney on
behalf of the City as to the adequacy of the protection. Proof
of such insurance shall be provided to the City prior to the City
signing this Agreement.
L. Interest of Members of Congress„ No member of or
delegate to the Congress of the United States shall be admitted
to any share or part of this Agreement or to any benefit arising
therefrome
M. Interest of Public Officials. No member, officer, or
employee of Tri-Met or City during his/her tenure or for one year
-21-
thereafter shall have any financial interest "direct or indirect,
in this Agreement or the proceeds thereof.
N. Minority and Female Business Enterprise. In connection
with the performance of this Agreement, the parties will
cooperate with each other in meeting their commitments and goals
with regard to the maximum utilization of minority and female
business enterprises and will use its best efforts to ensure that
minority and female business enterprises shall have the maximum
practicable opportunity to compete for subcontract work under
this Agreement. A ten percent (10%) minority and one percent (1%)
female business enterprise requirement shall be included in the
bid and construction documents for building the Square. For
purposes of this Agreement, the guidelines of City of Portland
Ordinance No. 149959 will be followed and the requirements of 49
CPR 23 will be satisfied.
0. Equal Employment Opportunity. In connection with the
execution of this Agreement, City and Tri-Met shall not
discriminate against any employee or applicant for employment
because of race, religion, color, sex, age or national origin.
Tri-Met and City shall take affirmative actions to ensure that
applicants are employed, and that employees are treated during
their employment without regard to their race, religion, color,
sex, age, or national origin. Such actions shall include, but
-22-
not be limited to, the following! employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of
compensation; and selection for training, including
apprenticeship.
F. Audit and Inspection of Records. The parties shall
permit the authorised representatives of City, Tri-Met, the
United States Department of Transportation, and the Comptroller
General of the United States to inspect and audit all data and
records of City and Tri-Met relating to their performance under
the Agreement.
Q. Documents. All records, reports, data, documents,
systems and concepts, whether in the form of writings, figures,
graphs, or models which are prepared or developed in connection
with this project shall become public property. All design
drawings and documents prepared by City staff under this contract
shall be available to Tri-Met.
R. Title VI Assurance. Tri-Met and City shall comply with
all provisions of the attached Exhibit F, Title VI Assurance,
which shall be hereby incorporated within this Agreement.
-23-
8. Federal Funding Limitation. City understand* i^^ilpSp
to pay for services under thin Agreement will be made available
from the United States Department of Transportation through the
Urban Mass Transportation Administration (DMTA). If this
Agreement 1B disapproved by UMTA, Tri-Met is not liable for
payment and may suspend this Agreement, without penalty, until
such time as this Agreement is approved. Tri-Met shall notify
City promptly in writing of the nonallocation, delay or
disapproval of funding.
T. Notice. All Notices provided for hereunder shall be in
writing and sufficient if deposited in the United States Mail,
postage prepaid, and if to City addressed to City Auditor, City
of Portland, 1220 S. W. Fifth Avenue, Portland, Oregon 97204; and
if to Tri-Met addressed to Tri-County Metropolitan Transportation
District of Oregon, 4012 S. S. 17th Avenue, Portland, Oregon
97202.
U. Assignment to Another Public Agency. Notwithstanding
any other provision contained in the Agreement, if any public
body acquires or succeeds Tri-Met during the term of this
Agreement, Tri-Met's interests, rights, and obligations created
by this Agreement shall be assignable by Tri-Met or UMTA to the
public body that acquires or succeeds Tri-Met.
-24-
V. Entire Agreement. This Agreement ^
entire, complete, and final expression of the agreement of the
parties.
IN WITNESS WHEREOF, the parties have executed this Agreement
in duplicate on the day and year first herein written.
Approved as to form:
City Attorney
CITY OF PORTLAND
Commissioner blic Safety
TRI-MET
Approved as to form:
Contracts and Legal Services
Approved as to form:
PDC Attorney
J . CJ. fipven, General Manaeer
PDC
By s ^
William E. Roberts, Chairman
- 2 5 -
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LOWER LEVEL OUTLINE SPECIFICATIONS
Ceiling in Teller
Areas
Ceiling:
Walls:
Floors:
Bases:
Plumbing:
Lobby Skylights:
Tel]er Roll-up Door:
Electrical £
Fire Sprinklers:
Coffers with wood trim over
insulation in recesses and sand-
blasted concrete on lower face of
exposed beams.
Dropped wood or acoustic tile ceiling
with insulation above in Areas 2-9.
Exposed concrete in Road Supervisor's
office.
Metal stud partitions with Gypsum
board wall finishes on both sides.
Carpeting except VAT in Toilet,
Computer* Storage and Road
Supervisor's Office and brick pavers
equivalent to material and pattern
used on Square in Area S.
Rubber bases at carpet and VAT floors
and quarry tile at brick paver
floors.
Rough-in and finish plumbing for
toilet.
Glass block.
Holl-up doer at Information Counter
with glass filler above to coffered
ceiling.
Meters and service conduits from
Square electrical room, main and
branch circuit panels, conduit,
wiring, lighting fixtures, outlets,
HVAC connections, electrical equip-
ment and finishes. Electrical in
Area A and Area C will be metered
separately from Area B.
Complete system for Areas A, B and C
as required by code.
Heating, Air
Conditioning and
Cooling csVfcC): . Two electric air handling units and
individually aetered water cooled
condensors? one for Area A and Area C
and another for and Area B. Equip-
ment will be connected to a common
outside air plenum and central
cooling unit. System will be instal-
led and connected to common outside
and return air plenum and complete
with supply and return air ducts,
controls, grilles and other related
appurtenances.
PAYMENT COMPUTATION
G e n e r a l Contrac t Work
a. Lower Leve l Improvements
b . Lower Leve l E n c l o s u r e
c. Balance of Square
Estimated Project Cost
Total
Percentage of the Bid Project Cost
Total
298,400
629,720
$3,124,223
$4,052,343
os
Tri-Met
Share
$298,400
222,600
-0-
$521,000
12.9%
I!:
ORDINANCE NO.' 1 5 3 7 1 7
An Ordinance authorizing an Agreement between the City of Portland, t(l$
City of Portland Development Commission and the Tri-County Metropolitan
Transit District of Oregon (Tr1-Met) providing fo** the funding, construc-
tion and use of Light Rail Improvements 1n and adjacent to Block 179,
and declaring an emergency.
The City of Portland Ordains:
Section 1. The Council finds:
1. By Ordinance No. 31971, adopted October 12, 1977, the Council
directed the Portland Development Commission to oversee the
design and construction of the Pioneer Courthouse Square on
Block 179.
2. By Resolution 32851, adopted January 19, 1981 the Council directed
the Portland Development Commission to work with Tri-Met to construct
light rail in conjunction with Pioneer Courthouse Square.
3. By Resolution 32983, adopted August 12, 1981, the Council directed
the Portland Development Commission to negotiate with Tri-Met for
paying construction costs for light rail Improvements that will be
required on the ad.joining sections of Morrison and Yamhill Streets,
which improvements Included sidewalk widening, transformer vault
and glass canopy.
4. By Ordinance 153358, adopted June 9, 1932, the Council directed
the Portland Development Commission to prepare for Council considera-
tion agreements with Tri-Met and/or UMTA whereby they pay for their
proportionate share of costs attributable to accommodating the
\Ajb* Ran Systam.
5. Tri-Met is willing to construct said Improvements subject to
receiving final Urban Mass Transit Authority (UMTA) approval of
grants for these activities.
6. The City of Portland, Portland Development Commission and Tri-Met
have determined that light rail work in and adjacent to the Square
can be constructed in the most cost effective and timely manner by
being constructed concurrently with other elements of the Square
and that the City and Tri-Met should jointly participate in
construction of the Improvements described in the attached Agreement
marked Exhibit "A".
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EXHIBIT "C"
NOW, THEREFORE, the Council directs:
a. The Commissioner of Public Safety and the Mayor are hereby
authorized to enter Into an agreement with the Portland
Development Commission and the Tri-County Metropolitan Transit
District of Oregon substantially 1n accordance with the
Agreement marked Exhibit "A".
Section 2. So that the Agreement maybe put Into effect without delay,
the Council declares that an emergency exists; therefore, this
Ordinance shall be In force and effect from and after Its passage
by the Council.
Passed by the Council, S E P 1 1 9 8 ?
Mayor Frank Ivancie
August 25 , 1982
Chris Kopcarbw
Atteit:
Auditor of'
PifeNo.
Chris Kopka
Portland Development Commission
1120 SW 5th Avenue, Roan 1102
Portland, Oregon 97204
Dear Mr. Kopka:
Enclosed is a fully executed copy of agreement for providing
for the funding, construction and use of Light Rail Improvements in
and adjacent to Block 179, as authorized by Ordinance No. 153717.
Very
IT
DLH:hc
End .
CITYO^; -,,,.
PORTLAND, OREGON"
OFFICE OF CITY AUDITOR
LIGHT RAIL IMPROVEMENTS
This Agreement made this tc day of ^ ut/CttZ^S*.* 19S2 by
and between the City of Portland (City), the Portland Development
Commission (PDC) and the Tri-County Metropolitan Transportation
District of Oregon (Tri-Met).
I. RECITALS
1. The City of Portland owns the property in the City of
Portland, County of Multnomah, State of Oregon, described as
Block 179, Portland and, by and through the Portland Development
Commission (PDC), plans to develop Pioneer Courthouse Square on
the property (Square).
2. PDC has retained Martin, SoderStrom and Matteson
(Designer) to provide architectural/engineering services for the
Project.
3. The City and Tri-Met have determined that Light Rail
Work in and adjacent to the Square can be constructed in the most
cost effective and timely manner by being constructed
concurrently with other elements of the Square and that the City
-JL-
Improvements described in attached Exhibit 'A6 (Project).
* •
4. Review, Final Design Plans, Specifications and
Construction Documents pertaining to the Project shall be subject
to a formal review by and written approval from Tri-Met prior to
City issuing documents pertaining to the Project for bids.
Tri-Met may reject any part of the plans, specifications and
documents. Final Design Plans attached to the original bid
documents have already been approved by Tri-Met and are
incorporated herein by reference and made a part of this
Agreement as though fully set forth herein.
II. AGREEMENTS
1. General Responsibility. The City, through PDC, will
carry out the City's responsibility to design and construct the
Project and obtain all City permits, Council ordinances and
approval required for the Project. PDC will contract with
Designer to provide design services for the Project. PDC will
competitively bid and award a Construction Contract to a single
General Contractor (Contractor) for constructing the Project.
The Construction Contract shall contain all terms and conditions
for third party contracts as required by the UMTA Third-Party
Contracting Guidelines. PDC will provide staff and consultants
-2-
to administer contracts for designing and cone true ti^p|&p:
Prbject. In consideration for the Light Rail Work cpinpieicd by
the City and for the right to continued use of the Project,
Tri-Met agrees to provide fun da to the City for a portion of the
Project, as set forth in Section 11, "Compensation".
2. Changes in Work. Any changes in the Construction
Documents or the Project subsequent to the Tri-Met authorization
required above shall be subject to prior written approval from
Tri-Met. Tri-Met shall respond to all such changes within 5
working days of receipt. Changes or modifications directed by
Tri-Met shall be made by Designer at Tri-Met1s expense. In
addition, no approval shall be unreasonably withheld or denied.
Tri-Met will hold the City harmless for any damages or costs or
time due to a contractor when Tri-Met fails to respond to a
proposed change within the specified time or when it has been
determined that Tri-Met unreasonably withheld or denied approval
of a proposed change, Delays to the project, resulting from
Tri-Met's exercise of it.n rights hereunder shall be cause for an
extension of time of completion of the project as set forth in
Sections 8 and 9 herein below.
3. Project Representatives. Tri-Met and City shall each
appoint a Project Representative authorized to act on behalf of
their respective agencies. Project Representatives shall meet
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maka decisions necessary to the timely completion of Gohillt^Ction
Documents and the construction work. All communications between
the two agencies on the subject of the Project shall be directed
through the Project Representatives and shall be in writing or •
memorialized at a later time.
4. Access. City shall perxait the Tri-Met Representative
and any other Tri-Met personnel directly associated with this
Project access to the Project site to observe and inspect the
work during construction. During these visits, Tri-Met shall not
give instructions to the Contractor.
5. Schedule. Time is of the essence in this contract. The
Project shall achieve Final Completion, ready for Tri-Met use no
later than January 31, 1984, except as provided for in Article
II., Sections 6 and 7. If, through not fault of the City, or
Tri-Met, the Project is not completed at that time, Tri-Met shall
receive a prorated share of liquidated damages due the City
through PDC's contract with the contractor. In the event that
the City, without reason, decides not to complete construction of
the Project, all money paid by Tri-Met pursuant to this Agreement
shall be refunded within sixty (60) days of that decision.
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Agreement, the City shall not be considered in breach of;'ojT::l;rt
default of its obligations, or in any vaj be liable, with respect
to the City's responsibilities for completion of construction of
the improvements, or progress in respect thereto, in the event of
delays to the contractor, any subcontractor to the project
without the City's fault or negligence, including, but not
limitfed to, claims related to design which claims are
attributable to actions by PDC, Designer or Tri-Met. In the
event of occurrence of any such delay, the time or times for
performance of the obligations of the City shall be extended for
the period of such delay and for such additional time as may be
required because of impact to the construction because of the
delay.
7. Force Majeure. For the purpose of any of the provisions
of this Agreement, the City shall not be considered in breach of
or default in its obligations with respect to the completion of
construction of the improvements, or .progress ±n respect thereto,
in the event of enforced delay in the performance of such
obligations due to unforeseeable causes beyond its control and
without its fault or negligence, including, but not restricted to,
acts of God, or of the public enemy, acts of the Government,
acts of the other party, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes, and unusually severe
weather or delays of suppliers <»r 8wJ>Qpn|ff»^i*i^^wfe"l^^^P
causes; It being the purpose and intent of this provision tihiftt in |
the event of the occurrence of any such enforced delay, the time '•
or times for performance of the obligations of the City shall be
extended for the period of the enforced delay and to such
additional time as may be required because of impact to the
Project because of the delay,
8, Final Completion. Upon receipt of City's notice that
the Project is ready for final inspection and acceptance and upon
receipt of a final invoice, Tri-Met will make inspection, and
when Tri-Met finds the work acceptable under this Agreement,
Tri-Met will make final payment to PDC and forward PDC a written
letter accepting the Project. The date of this letter shall be
the Date of Final Completion and the date when any Tri-Met
responsibility for maintenance and Tri-Met*s right to use the
Light Rail Improvements shall commence.
9, Use. City will grant to Tri-Met, through other agreements,
full access to and use of the Project as long as a light rail system
or alternate mass transpiration use (requiring said improvemts) exists.
10. Maintenance. City shall be responsible for maintenance
of the Project, exluding the Transformer Room and other LRT
equipment, which shall be the responsibility of Tri-Met. The
-6-
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 City will k» responsible ^0?mmW»5^$T i iai i
Tri-Met will contribute to the <5Q»!t pf
an amount equal to the average cost of maintaining a Light Rail
Shelter in downtown Portland. Tri-Met will make this payment
annually on the first anniversary of Final Completion and each
anniversary thereafter.
11. Compensation. In consideration of the Work completed
by the City and the use allowed by the City, Tri-Met shall pay
the City the actual contract cost of the Project as established
by a detailed Cost Breakdown prepared by the Contractor up to the
following maximum amounts for each category of Light Rail Work:
Category Maximum Amount
Sidewalk Improvements $250,000.00
LRT Canopy 70,000.00
Transformer Room $ 63,403,00
The maximum amounts above shall be Tri-Met's total
contribution to the Project and shall be full compensation for
ail services under this Agreement. The City shall pay the
balance of the contract costs and all costs of the Project
-7-
exceeding the maximum amounts above. City vllj r|i;fH^«J^S|t:
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successful bidder to deliver a detailed cost breakdown wdfe?
of the three categories of the Light Rail Work which shall be the
basis for establishing compensation in this Article. The
breakdown shall be a complete itenization with detail. The City
will deliver the breakdown to Tri-Met within 30 days of Awarding
the General Contract for the Project and prior to submitting
invoices for compensation provided for in this Agreement.
12. Design Costs. In addition to the compensation set
forth in Article 10, Tri-Met shall pay the City a maximum of
$5,000 for architectural and engineering expenses incurred by the
City in designing the Project.
13. Payment. Tri-Met shall make payment to the City
required in Article 10 as follows:
Tri-Met shall, within 10 days of the award of the contract
for the Prrject, establish a ?eparatr account in the St?te's
Local Government Investments Pool that can be drawn on by an
authorized representative from PDC as an agent of the City having
limited Power cf Attorney. Monthly payments shall be in an
amount equal to the estimated value of the work completed during
the month. Tri-Met shall maintain funds sufficient to cover the
estimated anticipated cost to be drawn on each month by PDC.
• 8 -
F,xp*naituro8 exceeding $50,000 will b Q ; i i » i P ^ p H
individual basgca.
Detailed Invoices. PDC is required to submit detailed
monthly invoices to Tri-Met's Finance Department specifically
describing the work accomplished. In the evrmt that a payment is
net supported by the detailed invoice, Tri-Met shall be given a
credit on a subsequent month's draw down/payment.
14. UMTA Approval. This Agreement is effective on the date
written notification is received from UTMA approving this
Agreement provided that such notification is received prior to
Sept, 3, 1982, If UMTA approval is not received on time, this
Agreement will be of no affect.
15. Compliance with Law. Th.e parties hereto agree and
understand that they will comply with all applicable federal and
state statutes and regulations, including, but not limited to:
Title VI,Q. ,S,,C. Civil Rights Act? Title XVIII, U. tu C ,
Anti-Kickback Act; Department of Transportation requirements?
Office of Management & Budget Circular A-102 and A-87; and
UMTA's Grant Agreement with Tri-Met, as well as all applicable
municipal codes. The successful bidder shall be determined by
PDC in compliance with state and local laws and OMB Circular A102,
Attachment 0.
16. Relocation Assistance. City shall have the
responsibility of providing any relocation assistance and any
such relocation shall be accomplished pursuant to Titles IX and
III of the Uniform Relocation Assistance and Real Property
Policies Act of 1970.
17. Liability. PDC shall be liable, hold the City and
Tri-Mst harmless for and defend the City and Tri-Met from claims
or suits for all injuries to persons and property and for
resulting claims, liability, money paid in settlement, losses,
costs, attorneys' fees and other expenses, arising out of
construction of the Project or related to any other obligation of
PDC relating to the Project, including related Light Rail
Improvements specified in Exhibit 'A1. PDC shall maintain public
liability and property damage insurance to protect the City and
Tri-Met, its Commissioners, Officers, Agents, and Employees from
claims for damage to property or personal injury, including
d^atii, wh:.ch scty arise out of ths d^ sig.i oi consticctlon of the
Project. Such insurance shall provide coverage in sums of not
less than $300,000 for personal injury to each person and not
less than $300,000 for each occurrence,. Insurance for
architectural, engineering and design liability in a sum of not
less than $300,000 to the extent of PDC negligence can be
provided on a "claims made" basis (in lieu of an occurrence
'of its employees or agents and for any costs due the contrac*i©ir
because Tri-Met has failed to carry out any of its responsi-
bilities under this Agreement.
Tri-Met shall maintain public liability and property damage
insurance to protect the City, its Commissioners, Officers,
Agents, and Employees from claims for damage to property or
personal injury, including death, which may arise out of
Tri-Met's specific use of the Project or resulting from any act
or failure to act by Tri-Met or its employees or agents in
relationship to any portion of the Project. Such insurance shall
provide coverage in sums of not less than the amounts of maximum
City liability under State of Oregon statutes, but in no event
less than 5300,000 for personal injury to each person, $300,000
for each occurrence and shall be in effect through the time frame
specified in Article II., Section 9. Such insurance shall be
without prejudice to coverage otherwise existing, and shall name,
as additional insureds, the City, its Commissioners, Officers,
Employees or Agents and shall further include a completed
operations protection clause extending three (3) years after
Tri-Met terminates any or all uses set forth in Exhibit 'A1 to
this Agreement within the Project. Such insurance shall be
subject to approval by the City Attorney on behalf of the City as
to the adequacy of the protection. Proof of such insurance shall
be provided to the City prior to the City signing this Agreement.
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coverage otherwise existing, and shall name, as additional,
insured*, the City and Tri-Met, its Commissioners, Officers,
Employees or Agents and shall further include a completed
operations protection clause extending three (3) years after all
PDC's connection .to the Project has been terminated. Therefore,
prior to termination or cancellation, notice in writing must
first be given to the Auditor of the City of Portland. Such
insurance shall be subject to approval by the City Attorney on
behalf of the City as to the adequacy of the protection, and
proof of such insurance shall be provided to the City prior to
the City signing this Agreement.
City. City shall be liable for injuries to persons or
property arising out of its obligations under this Agreement.
Except as provided below, City shall hold Tri-Met harmless, in
sums of no more than the City's maximum liability under the Tort
Claims Act.
Tri-Met. Tri-Met shall be liable, hold the City harmless
for an defend the City from claims or suits for injuries to
persons and property and for resulting claims, liability, money
paid .in settlement, losses, costs, attorneys1 fees and other
expenses, specifically resulting from Tri-Met's use of the
Project, or some other action or failure to act by Tri-Met or one
-11-
18. Interest of Members of Congress. No member of or
delegate to the Congress of the United States shall be admitted
to any share or part of this Agreement or to any benefit arising
therefrom.
19. Interest of Public Officials. No member, officer, or
employee of Tri-Met or City during his/her tenure or for one year
thereafter shall have any financial interest direct or indirect,
in this Agreement or the proceeds thereof.
20. Minority and Female Business Enterprise. In connection
with the performance of this Agreement, the parties will
cooperate with each other in meeting their commitments and goals
with regard to the maximum utilization of minority and female
business enterprises and will use its best efforts to ensure that
minority and female business enterprises shall have the maximum
practicable opportunity to compete for subcontract work under
this Agreement. A ten percent (10%) minority and one percent (1%)
female business enterprise requirement shall be included in the
bid and construction documents for building the Project. For
purposes of this Agreement, the guidelines of City of Portland
Ordinance No. 149959 will be followed.
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21* Equal Employment Opportunity. In connection
execution of this Agreement, City and Tri-Met shall not
discriminate against any employee or applicant for employment
because of race, religion, color, sex, age or national origin.
Tri-Met and City shall take affirmative actions to ensure that
applicants are employed, and that employees are treated during
their employment without regard to their race, religion, color,
sex, age, or national origin. Such actions shall include, but
not be limited to, the following: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of
compensation; and selection for training, including
apprenticeship.
22. Audit and Inspection of Records. The parties shall
permit the authorized representatives of City, Tri-Met, the
United States Department of Transportation, and the Comptroller
General of the United States to inspect and audit all data and
records of City and Tri-Met relating to their performance under
the Agreement.
23. Documents. All records, reports, data, documents,
systems and concepts, whether in the form of writings, figures,
graphs, or models which are prepared or developed in connection
with the design and construction of the Project shall become
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, public property. All design drawings and documents pr©paiF«d by
City utaff under this contract shall be available to Tri-Met.
24. Title VI Assurance. Tri-Met and City shall comply with
all provisions of the attached Exhibit F, Title VI Assurance,
which shall be hereby incorporated within this Agreement.
25. Federal Funding Limitation. City understands that
funds to pay for services under this Agreement will be made
available from the United States Department of Transportation
through the Urban Mass Transportation Administration (UMTA) and
in accordance with UMTA Grant Agreement with Tri-Met. If this
Agreement is disapproved by UMTA Tri-Met is not liable for
payment and may suspend this Agreement, without penalty, until
such time as this Agreement is approved. Tri-Met shall notify
City promptly in writing of the nonallocation, delay, or
disapproval of funding.
26. Notice. All Notices provided for hereunder shall be in
writing and sufficient if deposited in the United States Mail,
postage prepaid, and if to City addressed to City Auditor, City
of Portland, 1220 S. W. Fifth Avenue, Portland, Oregon 97204? and
if to Tri-Met addressed to Tri-County Metropolitan Transportation
District of Oregon, 4012 S. E. l?th Avenue, Portland, Oregon
97202,
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27. Entire Agreement. This Agreement constitutes the
entire, complete, and final expression of the agreement of the
parties.
IN WITNESS WHEREOF, the parties have executed this Agreement
in duplicate on the day and year first herein written.
CITY OF PORTLAND
Approved as to form:
J
 M
By
ACTDtt} MayorCxty Attorney
By
Commissioner of Public Safety
TRI-MET
Approved as to form:
By
J . E. Cowen, General ManagerContracts and Legal Services
Approved as to forms PDC
PDC Attorney
By
William E. Roberts; Chairman
153717
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Light Rail Improvements. The Light Rail Improvements shall
include the following work:
1. Sidewalks.
a. 19'-6" wide sidewalk reconstructed on Yamhill and
Morrison between Broadway and Sixth including reconstruction of i
portion of the sidewalk on Sixth.
b. Conduit system for future wiring from the handicapped
lift, telephone booth and ticket/information kiosk locations on
Yamhill and on Morrison to the Tri-Met LRT electrical panel in
the Square's Lower Level electrical room.
c. Two ornamental street lighting fixtures on temporary
poles at future strain pole locations on Yamhill and on Morrison.
d. Foundations for three strain poles on Yamhill and on
Morrison.
e. Temporary traffic signals, wiring and poles.
«.i —
and on Morrison.
g. 2" conduit from each center strain pole stubbed out 12"
beyond curb line on Yamhill *nd on Morrison.
h. Conduit for future signal wire from handicapped lift
location to future control!** location on Yamhill and on
Morrison.
i» Tri-Met LRT electrical panel consisting of a blank 200
amp main panel, disconnect switch and fuse and meter base for
platform electrical items located in the Square Lower Level
electrical room.
2. Transformer Room.
<t. Repairs and improvements within the exiatii.g basement
extension on Yamhill for a Transformer Room including;
1) Demolition of existing traffic signal foundation.
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outside of curb and capped for'future transformation
ventilation.
3) Demolition of existing wood in east portion and new
concrete floor.
4) Removable 10' x 10* lift out panel in the Yamhill
sidewalk.
5) Manhole and ladder exit in Yamhill sidewalk.
6) Concrete block enclosure wall with metal door and frame.
7) Concrete stairway and handrails at entrance to
Transformer Room.
8) Floor drain.
9) Floor grounding mat.
10) Repairs to the vault roof structure.
11) Waterproof membrane on roof structure.
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wall of Transformer Room to manhole.
:t~- 3T L31T Canopy. Approximately 2600 square feet canopy
structurally supported by columns for waiting LRT patrons
including lighting and related electrical work.
• The Square is a public facility and use of i t should be fpf1
the benefit of the citizens of the City and should include %
variety of events and usage taking into consideration the
physical characteristics of the Square, the nature of the area, .
the appropriateness of the usage and other factors such as soundr
nature and size of crowd, weather and similar considerations.
Usage shal l conform to provisions of the Heritage Conservation
Recreation Service grant.
The Square will be operated, programmed and have leases let in a
manner that promotes an image of quality and safety.
Act iv i t ies , performances and events on the Square will, be
regulated by permit, administered by Pioneer Courthouse Square of
Portland, Inc. The policies which ensure that these permits are
-c-cininistered in a manner consistent with constitutional freedom
of speech as well as the location and quality image of the. Square
will be drafted by a Board appointed committee, approved by the
City CouT«r:il p.m* appended to these policies prior to the opening
of the Square.
Leasing Guidelines
2:11 leases shal l be approved by the_Board of Pioneer'-Courthouse
Square of Portland, Inc. Such approval is contingent upon pro-
posed leases conforming with Square Policies.
Potent ial leases will be evaluated both for serving the public
interest and producing revenue for the Square.
Siqnage of commercial uses on the. Square will be subject to
EXHIBIT "D" ! EXKl-.iT u
npwfettt**!. of the •wmmmmmmm
£•• compatability with Square architecture.
Leases of kiosks shall be for one year, subject, to review"by both^
part ies . Leases for underground space shall be for a maximum of 5
years, with a renewal option of 5 years.
Leaj.es wil l contain provisions clearly spelling out leasee's
responsibilities for maintenance, janitorial service, security,
hours of operation, and contribution to the image of the Square.
Programming Guidelines
The goals of programming include: attracting new people down-
town; enriching the environment of those already downtown; provi-
ding an at t ract ive stage for the performing arts, civic and
cultural orgainizations; promoting exhibit opportunities for
commercial, civic and advocacy organizations^ and supplying a
forum for political and civic.speeches.
Generalized programming themes will be developed consistent with
season, major civic, sporting and cultural events and the image
uf the Suut.'t. ?p.rf"rm?ncps an^ activities consistent with or
supplementary to these themes will be scheduled.
Scheduling may occur up to 12 months in advance to assure quality
and consistency with plans. Multiple activities/programs will be
scheduled when feasible to maximize diversity and' attraction.
Every effort will be made to work with neighborhood, school,
civic and cultural organizations to ensure community input to
programming.
Efforts will be mace to emphasize programming curing the noon
*
hour, early and mid-evening hours.
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Courthouse Square will develop a mailing l i s t to aulginent wtdia ' ')
efforts. . . . . .
